



QUARY CHART

GP: MAHAKALAPARA





1 Sand For Structure	Akhuadakhini to Haladiagoda	10	Km
	Haladiagoda to Canal Bridge	4	Km
	Canal Bridge to Mahakalapara	8	Km
	Mahakalapara to Work Site	5	Km
		27	Km
2 Sand For Filling	Canal Bridge to Mahakalapara	8	Km
	Mahakalapara to Work Site	5	Km
		13	Km
3 Grzanite Stone Products	Baghua to Canal Bridge	75	Km
	Canal Bridge to Mahakalapara	8	Km
	Mahakalapara to Work Site	5	Km
		88	Km
4 Flyash Brick	Marshaghai Crossing to Canal Bridge	7	Km
	Canal Bridge to Mahakalapara	8	Km
	Mahakalapara to Work Site	5	Km
		20	Km
5 Other than Grzanite Stone Products	Neulapur to Canal Bridge	65	Km
	Canal Bridge to Mahakalapara	8	Km
	Mahakalapara to Work Site	5	Km
		78	Km

Certified that Lead provided in the estimate is correct to the best of my knowledge

Junior Engineer
Mahakalapara Block

Assistant Executive Engineer
Mahakalapara Block

Block Development Officer
Mahakalapara Block