

# WORK ORDER

## OFFICE OF THE PANCHAYAT SAMITI (Nuapada)

Order No : Nuapada/Nuapada/SFC Devolution of Fund/70010/2025-26, Project Code : OD/368/3534/120847/421738/00070010, Technical Sanction No : OD/368/3534/120847/421738/00070010/TS, Administrative Approval No : OD/368/3534/120847/421738/00070010/AS, Date : 2025-12-16 11:43:35, C/R. No : Nuapada/Nuapada/2025-26, Executant : Rajesh Kumar Majhi, Mode of Execution : Departmental , Village : Kukuratal, G.P : Motanuapada, Block : Nuapada, Dist. : Nuapada.

You are entrusted to execute the work Improvement of Kukudatal Tank With the estimated cost of Rs. 399954.80285339 ( Three lakh ninety nine thousand nine hundred fifty four rupees eight zero two eight five three three eight five two paise only) subject to the

### **Following terms & condition**

You are therefore directed to start the work within .....07.....from the date of issue of this work order as per technical advice of the SATYAJEET MOHANTA (J.E/A.E) & PARSURAM KONHAR (A.E.E) of this Block and complete the same within.....Months positively.

### **TERMS & CONDITIONS**

1. He is required to construct a citizen information board at the work site with name of the Project Scheme and cost.
2. He will monitor the execution of the worth and ensure quality including its days to day progress and completion within the stipulated period fixed.
3. Provisions of the estimated shall not be changed under any circumstances otherwise the order will be cancelled any payment shall not be made.

Block Development Officer (Nuapada).

