



QUARY CHART

GP: TIKARAPANGA





1 Sand For Structure	Akhuadakhini to Haladiagoda	10	Km
	Haladiagoda to Tikarapanga Chhak	12	Km
	Tikarapanga Chhak to Tikarpanaga	5	Km
	Tikarapanga to Work Site	5	Km
		32	km
2 Sand For Filling	Canal Bridge to Tikarapanga Chhak	16	Km
	Tikarapanga Chhak to Tikarpanaga	5	Km
	Tikarapanga to Work Site	5	Km
		26	Km
3 Grzanite Stone Products	Baghua to Tikarapanga Chhak	91	Km
	Tikarapanga Chhak to Tikarpanaga	5	Km
	Tikarapanga to Work Site	5	Km
		101	Km
4 Flyash Brick	Marshaghai Crossing to Tikarapanga Chhak	23	Km
	Tikarapanga Chhak to Tikarpanaga	5	Km
	Tikarapanga to Work Site	5	Km
		33	Km
5 Other than Grzanite Stone Products	Neulapur to Tikarapanga Chhak	81	Km
	Tikarapanga Chhak to Tikarpanaga	5	Km
	Tikarapanga to Work Site	5	Km
		91	Km

Certified that Lead provided in the estimate is correct to the best of my knowledge

Junior Engineer
Mahakalapara Block

Assistant Executive Engineer
Mahakalapara Block

Block Development Officer
Mahakalapara Block