

WORK ORDER

OFFICE OF THE PANCHAYAT SAMITI (Dhankauda)

Order No : Sambalpur/Dhankauda/5th SFC Grant in Aid/16423/2024-25, Project Code : OD/371/3559/121305/381803/00016423, Technical Sanction No : OD/371/3559/121305/381803/00016423/TS, Administrative Approval No : OD/371/3559/121305/381803/00016423/AS, Date : 2025-02-07 00:00:00, C/R. No : Sambalpur/Dhankauda/16423/2024-25, Executant : Pramod Kumar Oram, Mode of Execution : Departmental , Village : Gunderpur, G.P : Kudgunderpur, Block : Dhankauda, Dist. : Sambalpur.

You are entrusted to execute the work Improvement Of Road From Patkhai Muda Road To Baunsara Ferry Ghat With the estimated cost of Rs. 399999.99215627 (Three lakh ninety nine thousand nine hundred ninety nine rupees nine nine two one five six two six nine nine six paise only) subject to the

Following terms & condition

You are therefore directed to start the work within 07 (Seven) days from the date of issue of this work order as per technical advice of the Pramod Kumar Oram (J.E/A.E) & Pragnya Parimita (A.E.E) of this Block and complete the same within 03 (Three) Months positively.

TERMS & CONDITIONS

1. He is required to construct a citizen information board at the work site with name of the Project Scheme and cost.
2. He will monitor the execution of the work and ensure quality including its days to day progress and completion within the stipulated period fixed.
3. Provisions of the estimated shall not be changed under any circumstances otherwise the order will be cancelled any payment shall not be made.

Block Development Officer (Dhankauda).

