

WORK ORDER

OFFICE OF THE PANCHAYAT SAMITI (Semiliguda)

Order No : Koraput/Semiliguda/SFC Devolution of Fund/63428/2024-25, Project Code : OD/363/3479/119920/429964/00063428, Technical Sanction No : OD/363/3479/119920/429964/00063428/TS, Administrative Approval No : OD/363/3479/119920/429964/00063428/AS, Date : 2025-11-01 14:05:57, C/R. No : Koraput/Semiliguda/2024-25, Executant : PREETIMAYEE, Mode of Execution : Departmental , Village : Lunguri, G.P : Pakjhola, Block : Semiliguda, Dist. : Koraput.

You are entrusted to execute the work Repair and renovation of Block meeting hall (Part-II) With the estimated cost of Rs. 67322.812950168 (Sixty seven thousand three hundred twenty two rupees eight one two nine five zero one six seven eight paise only) subject to the

Following terms & condition

You are therefore directed to start the work within 07 (Seven) Days from the date of issue of this work order as per technical advice of the PREETIMAYEE (J.E/A.E) & ER TOPHAN KUMAR NAYAK (A.E.E) of this Block and complete the same within 03 (Three) Months positively.

TERMS & CONDITIONS

1. He is required to construct a citizen information board at the work site with name of the Project Scheme and cost.
2. He will monitor the execution of the work and ensure quality including its day to day progress and completion within the stipulated period fixed.
3. Provisions of the estimated shall not be changed under any circumstances otherwise the order will be cancelled any payment shall not be made.

Block Development Officer (Semiliguda).

