

WORK ORDER

OFFICE OF THE PANCHAYAT SAMITI (Baleshwar)

Order No : Balasore/Baleshwar/Bikashita Gaon Bikashita Odisha/115267/2025-26, Project Code : OD/346/3299/275532/392811/00115267, Technical Sanction No : OD/346/3299/275532/392811/00115267/TS, Administrative Approval No : OD/346/3299/275532/392811/00115267/AS, Date : 2026-03-22 08:19:44, C/R. No : Balasore/Baleshwar/2025-26, Executant : NIHARIKA MOHAPATRA, Mode of Execution : Deparment , Village : Bangara, G.P : Khannagar, Block : Baleshwar, Dist. : Balasore.

You are entrusted to execute the work Construction of CC Road Bangra AWC Center to Kurukura AWC Center With the estimated cost of Rs. 399999.20974638 (Three lakh ninety nine thousand nine hundred ninety nine rupees two zero nine seven four six three eight two four paise only) subject to the

Following terms & condition

You are therefore directed to start the work withinfrom the date of issue of this work order as per technical advice of the K S ROSALIN (J.E/A.E) & PURUSOTTAM KARAN (A.E.E) of this Block and complete the same within.....Months positively.

TERMS & CONDITIONS

1. He is required to construct a citizen information board at the work site with name of the Project Scheme and cost.
2. He will monitor the execution of the worth and ensure quality including its days to day progress and completion within the stipulated period fixed.
3. Provisions of the estimated shall not be changed under any circumstances otherwise the order will be cancelled any payment shall not be made.

Block Development Officer (Baleshwar).